

Project Name: Brownsburg Public Library General Improvements

Bid Date: 10/8/2024

	Bidder Information						
	Mattcon General Contractors	3D Professional Contracting	Holliday Construction				
Bid Requirements:							
Bid Form 96	X	X	X				
Bid Bond	X	X	X				
Addendum #1 - 09/20/2024	Yes	Yes	Yes				
Addendum #2 - 09/25/2024	Yes	Yes	Yes				
Addendum #3 - 09/27/2024	Yes	Yes	Yes				
Addendum #4 - 10/01/2024	Yes	Yes	Yes				
Addendum #5- 10/03/2024	Yes	Yes	Yes				
Completion time	180 Days	8/31/25 if made available 1/10/25	217 Days				
Exceptions	Spec. 084313, 088000, 088723	No	No				
BASE BID:	#####	\$1,596,000.00	\$1,647,340.00				
ALTERNATE 1: 2" Mill and Resurface Parking Lot	\$0.00	\$0.00	Deduct \$131,558				
ALTERNATE 2: New sidewalk along South Jefferson St. from North Drive	Add \$15,200	Add \$25,000	Add \$25,344				
ALTERNATE 3: Roof Replacement	Add \$730,000	Add \$715,000	Add \$823,771				
ALTERNATE 4: Ice and Water Shield for Entire Roof	Add \$40,500	\$0.00	\$0.00				
TOTAL (includes all alternates)	\$2,580,700.00	\$2,336,000.00	# #				

