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00 01 20   List of Specifications 
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00 21 13   Instructions to Bidders 
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DOCUMENT 000110 - TABLE OF CONTENTS 

 
 

DIVISION 00 -  PROCUREMENT AND CONTRACTING REQUIREMENTS 
By Owner. 
 
Document 000101   Project Title Page 
Document 000105  List of Consultants 
Document 000110  Table of Contents 

 
SPECIFICATIONS 
DIVISION 01 - GENERAL REQUIREMENTS  
By Owner. (unless otherwise noted) 
 
Section 011300  Delegated Design Requirements 
Section 014126  Storm Water Pollution Prevention Plan and Permit  By CBE 
Section 015200   Construction Facilities  By CBE 
Section 015526   Maintenance and Protection of Traffic  By CBE 
Section 015639  Temporary Tree and Plant Protection 
Section 015700   Temporary Controls  By CBE 
Section 017839   Record Project Documents  By CBE 
 
DIVISION 02 - EXISTING CONDITIONS 
 
Section 024113  Selective Site Demolition and Removals   
 
DIVISION 03 - CONCRETE 
 
Section 033000  Cast-In-Place Concrete  By CES 
Section 033001  Cast-In-Place Concrete – Sitework 
Section 034501 Architectural Precast Concrete – Sitework 
 
DIVISION 04 - MASONRY 
 
Section 044302   Stone Masonry - Sitework 
 
DIVISION 05 - METALS 
 
Section 051200  Structural Steel Framing  By CES 
Section 055001  Metal Fabrications – Sitework 
Section 055300,  Metal Grating 
Section 055901  Metal Edging 
Section 057300  Decorative Metal Handrails and Guardrails 
 
DIVISION 06 - WOOD AND PLASTICS 
 
Section 061000  Rough Carpentry  By CES 
Section 061054  Exterior Rough Carpentry 
Section 061500  Wood Decking 
Section 062014  Custom Fabricated Wood Seating 
 
DIVISION 07 - THERMAL AND MOISTURE PROTECTION 
 
Section 079201  Exterior Joint Sealants - Sitework 
 
DIVISION 08  - OPENINGS 
Not Used. 
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DIVISION 09  - FINISHES  
 
Section 099113  Painting for Exterior Building Improvements 
 
DIVISION 10 - SPECIALTIES 
 
Section 101430  Exterior Signage  
 
DIVISION 11 - EQUIPMENT 
Not Used. 
 
DIVISION 12 - FURNISHINGS 
Not Used. 
 
DIVISION 13 – SPECIAL CONSTRUCTION 
By Others. 
 
DIVISIONS 14 thru 20 
Not Used. 
 
DIVISION 21 – FIRE SUPPRESSION 
By Others. 
 
DIVISION 22 – PLUMBING 
By Others. 
 
DIVISION 23 – HEATING, VENTILATING AND AIR CONDITIONING (HVAC) 
By Others. 
 
DIVISIONS 24 and 25 
Not Used. 
 
DIVISION 26 - ELECTRICAL 
 
Section 260505   General Provisions For Electrical Systems  By MSKTD 
Section 260519  Low-Voltage Electrical Power Conductors And Cables  By MSKTD 
Section 260526  Grounding And Bonding For Electrical Systems  By MSKTD 
Section 260529  Hangers And Supports For Electrical Systems  By MSKTD 
Section 260533   Raceways And Boxes For Electrical Systems  By MSKTD 
Section 260543  Underground Ducts And Raceways For Electrical System  By MSKTD 
Section 260553  Identification For Electrical Systems  By MSKTD 
Section 260573  Electrical Power Distribution System Studies  By MSKTD 
Section 260923  Lighting Control Devices  By MSKTD 
Section 262416  Panelboards  By MSKTD 
Section 262726  Wiring Devices  By MSKTD 
Section 264313  Surge Protection Devices  By MSKTD 
Section 265600  Exterior Lighting  By MSKTD 
 
DIVISIONS 27 thru 30 
Not Used. 
 
DIVISION 31 - EARTHWORK 
 
Section 310516   Aggregates for Earthwork  By CBE 
Section 311000   Site Clearing  By CBE 
Section 311200  Site Clearing 
Section 312000   Earthwork  By CBE 
Section 312317  Specialized Root Zone and Soil Excavation 
Section 312319   Dewatering  By CBE 
Section 312513   Erosion Control  By CBE 
Section 313500   Geotextiles  By CBE 
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DIVISION 31 – EARTHWORK (continued) 
 
Section 313500  Slope Stabilizing Assembly 
Section 315000  Excavation Support and Protection  By CES 
Section 316200  Steel Helical Piles  By CES 
Section 316216  Steel Pipe Piles  By CES 
 
DIVISION 32 - EXTERIOR IMPROVEMENTS  
 
Section 321216   Asphalt Paving  By CBE 
Section 321313  Concrete Paving 
Section 321413  Concrete Unit Paving 
Section 321444  Reinforced Grass Paving 
Section 321445  Permeable Unit Paving 
Section 321542  River Rock 
Section 321543   Stabilized Stone Dust Surfacing 
Section 321600   Curbs, Gutters, Sidewalks, Ramps and Driveways  By CBE 
Section 321700  Paving Specialties 
Section 321813  Synthetic Grass Surfacing 
Section 323119  Sluice Gate Utility Screen Assembly 
Section 323300  Manufactured Site Furnishings 
Section 328000  Irrigation System 
Section 329115  Planting Soils 
Section 329119  Landscape Grading  
Section 329200  Lawns and Grasses 
Section 329222  Native Meadow Seeding 
Section 329300  Planting 
Section 329400  Modular Suspended Pavement System 
 
DIVISION 33 - UTILITIES 
 
Section 330513   Manholes and Structures  By CBE 
Section 331100   Water Piping Installation  By CBE 
Section 334113   Storm Drainage Structures  By CBE 
Section 334600  Subdrainage 
Section 334610  Planting Underdrain System 
Section 334732  Bioretention Construction  By CBE 
Section 334915   Drains, Grates and Frames 
 
DIVISION 34 - TRANSPORTATION 
Not Used. 
 
DIVISION 35 – WATERWAY AND MARINE CONSTRUCTION 
Not Used. 
 
DIVISIONS 36 thru 50 
Not Used. 
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