

ADDENDUM THREE**2024 Roofing and Related Work at Various Locations for:
Jennings County School Corporation**

34 W Main Street
North Vernon, Indiana 47265

MARTINRILEY architects ▪ engineers
221 West Baker Street
Fort Wayne, Indiana 46802
260-422-7994

Commission No.: F23097
Addendum Date: December 19, 2023

Conditions: The following clarifications, amendments, additions, deletions, revisions and modifications are a part of the contract documents and change the original documents only in the manner and to the extent stated.

Copies of the Addendum shall be bound with all contract sets of drawings and specifications.

Receipt: Addendum Number Three shall be acknowledged by Bidders on their Bid Form.

CLARIFICATIONS:

DISREGARD ADDENDUM #2 - INFORMATION IN ADDENDUM #3 SHALL TAKE THE PLACE OF ADDENDUM #2

CHANGES TO THE SPECIFICATIONS:

N/A

CHANGES TO THE DRAWINGS:

SHEET R111 - PARTIAL ROOF PLAN - PLAN WORK DESCRIPTION BASE WORK - SAND CREEK - NOTE 6 - **REPLACE WITH** - "REMOVE FOUR (4) COURSES OF EXISTING BRICK, MORE AS NEEDED, TO BE SALVAGED AND REINSTALLED AND/OR REPLACED WITH NEW BRICK (TO MATCH EXISTING) TO ACCOMMODATE INSTALLATION OF NEW POLYMER FABRIC COATED STAINLESS STEEL THRU-WALL FLASHING AND NEW 24 GA STAINLESS STEEL THRU-WALL RECEIVER. AS NECESSARY SHOP FABRICATE THRU-WALL FLASHING TO EXTEND BACK TO ACCOMMODATE OPENINGS AROUND CONCEALED COLUMNS OR BREAKS IN MASONRY BACKUP. PROVIDE NEW TERMINATION BAR, FLEXIBLE FLASHING, SEALANT AND WEEP VENTS AT 16" C/C, AREA <5> - SEE DETAILS 2/R112, 4/R112, AND 1/ADD 2 -1 (SEE 1/ADD 2 -1 ATTACHED AT THE END OF THIS ADDENDUM TWO)"

END OF ADDENDUM NUMBER THREE

Attachments:

SEE SHEET - 1 / ADD 2 - 1

W:\2023 Projects\F23097 JCS 2024 Rfg Rel Wrk Var Schls\Project Management\05-Bidding\Addendum Three\Addendum Three.docx

