

ADDENDUM NO. 2

Pike Performing Arts Center – Stage Lighting Upgrade
Pike Performing Arts Center – Speaker Replacement

Project No. 222116.06/222116.07

MSD of Pike Township
Indianapolis, Indiana

Index of Contents

Addendum No. 2, 1 Items, 1 page

Date: February 23, 2024

FANNING/HOWEY ASSOCIATES, INC.
ARCHITECTS/ENGINEERS/CONSULTANTS

TO: ALL BIDDERS OF RECORD

ADDENDUM NO. 1 to Drawings and Project Manual, dated February 6, 2024, for MSD of Pike Township, 3950 W. 56th Street, Indianapolis, Indiana 46278; as prepared by Fanning/Howey Associates, Inc., Indianapolis, Indiana.

This Addendum shall hereby be and become a part of the Contract Documents the same as if originally bound thereto.

The following clarifications, amendments, additions, revisions, changes, and modifications change the original Contract Documents only in the amount and to the extent hereinafter specified in this Addendum.

Each bidder shall acknowledge receipt of this Addendum in his proposal or bid.

NOTE: Bidders are responsible for becoming familiar with every item of this Addendum. (This includes miscellaneous items at the very end of this Addendum.)

RE: ALL BIDDERS

ITEM NO. 1. PROJECT MANUAL, SECTION 01 10 00 - SUMMARY

- A. Replace 2.8, B., and C., as follows and add paragraph D.
 - “B. Mobilization of tools and materials can begin July 1, 2024 with coordination of placement with the Owner.
 - C. To coordinate with events within the Performing Arts Center, Construction can occur between July 16, 2024 and August 30, 2024.
 - D. Substantial completion shall be achieved on August 30, 2024.”

END OF ADDENDUM