

## CLARIFICATION #1

### Morgan County Multi-Bridge Rehabilitations

Due to the extreme weather conditions on 1/6/25, the Commissioner's meeting and Bid Opening were postponed. Prior to 1/6/2025, Addendum #1 (Revised list of prequalification categories) and Addendum #2 (supplemental information on Patching Concrete Structures and HMA paving width) were distributed to all plan holders at that time to supplement the Original Project Manual.

Morgan County rescheduled the letting for 2/3/25 and readvertised the exact same project.

The Updated Project Manual posted to the Eastern Engineering Supply job posting ([Eastern Engineering Plan Room](#)) on 1/13/25, incorporated Addendums #1 and #2. So that the only difference in the Updated Project Manual is that the information added under Addendums #1 and #2 does not have revision clouds around it in the Updated Project Manual.

Whether you ordered before 1/6/25 and have the Original Project Manual with Addendums #1 and 2; or ordered the Updated Project Manual, which was revised and posted on 1/13/25, you have the correct bid documents.

If you ordered prior to 1/6/25, you are welcome to order the Updated Project Manual by returning to the job posting and selecting "No Charge / No Deposit" as the payment option. Eastern Engineering Supply will cross-check the plan holder list.

Please contact the Eastern Plan Room Services team in Fishers if you have any questions about ordering. 317-598-0661 - Option 4.